ATTACHMENT “E”

SITE ACTIVITIES - STANDARD LEVELS OF EFFORT

Below is a list of the tasksthat are among the possible activities to be performed during Work at UST Sites. Inchuded
with the tasiesfisted below is the maximum time (hours)the Consultant can use in preparing Work Plan prices andthe
stafflevelsthat must conduct each task. The established maximumtimes or amounts are basedon common experience
and reflect practical times oramounts to accomplhish these tasks. These standard levels of effort are established fortasks
that are consistent and predictable in their application. All proposed Work Plan prices submitted shall be hased on
these standard levels of effort. (The allotted times and prices listed below are maximums and actual required
levelsof effortmay be less innumerous cases.) Ifin umusual circumstancesthe need arisesto deviate from any ofthe
established times or amounts histed below, the Consultant shall provide an explanation with the Work Plan which, if
appropriate, shall be approved in writing by the Department. If any Work is to be performed that exceeds these
established times or amounts without the Consultant providing an explanation with the Work Plan and the prior written
approval fromthe Department, payment shallbemade accordingto the standard level of effort times and amountsset
forth in this Attachment.

Site Activities
Total Allotted Staff
Task No. Task iption Time or Price @ Level
1 Project Management & Administration See Task 1 description alt
2 Utility Clearance 3 hrs fjob P104/P103
3 Well Permitting 0.5 hr.fsvell P104/P110
4 Site Access 4 hrsjjob P104/P103
5 Surveying 4 hrs jjob P104/P110
6 Well Installation/Development 3 hrs fwell P104/P103
7 Soil Borings 2 hrs/poring P104/P103
8 Stag Tests 1 hr ftest P104/P103
2 Pumping Tests 12 hrs ftest P104/P102
10 Groundwater Sampling 1 hrfwell P104/P110
11 Potential Receptor Survey 4 hrs /job P104/P110
12 Waste Disposal 3 hrsfjob P104/P110
i3 Data Reduction
Surveys 1 hrfjob P104/P103
Shag Tests 1 hrftest P104/P103
Pumping Tests 2 hrs fjob P102/P103
Pilot Tests 2 hrs jjob P102/P103
Sampling Events 1 hrfjob P102/P103
14 T  Work Plan and Price Proposal Preparation
Initial Subsurface Investigation $2000/site all
Additional Subsurface Investigation $1000/site all
Groundwater Monitoring Plan $1000/site all
Additional Groumdwater Monitoring Plan ~ $450/site alt
Corrective Action Plan $1250/40b all
15 Health and Safety Plan Preparation
Initial Health and Safety Plan $400/site all
Additional Health and Safety Plan 3200/site all

{1) Billable travel time is not mcluded in these allotments.




